
 

EXHIBIT 1 

J.1. Quality Assurance Surveillance Plan (QASP) 

 
CONTRACT No.  G S - P - - -  

 

[[[The specification writer shall develop a Quality Assurance Surveillance Plan (QASP) 

based on the Contractor’s QCP and the equipment and systems specific to each building. 

Many services are common to all GSA buildings, such as preventive maintenance, 

mechanical system operations and repair, fire protection systems, etc.  The attached QASP 

template includes most of these common items to be inspected and shall be enhanced by 

Specification Author to include standards and survey methods that meet each specific 

location.]]]   
 

Introduction 
 

This Quality Assurance Surveillance Plan (QASP) is designed to provide the General Services 

Administration (GSA) with an effective surveillance method of monitoring and evaluating the 

Contractor's performance under a Performance-Based Statement of Work (O&M PWS) for 

operation and maintenance services.   
 

In accordance with Federal Acquisition Regulation (FAR) Part 37.601, performance-based 

Contracting methods are intended to ensure that the required performance quality levels are 

achieved and that the total payment is related to the degree that services performed, or outcomes 

achieved meet Contract standards.  GSA’s role in quality assurance is to ensure that the 

Contractors are achieving the quality levels established in the operation and maintenance 

services Contracts and focuses on the Contractor’s Quality Control Plan (QCP). GSA 

periodically validates the execution of the Contractor’s QCP programs by reviewing such areas 

as the Contractors' inspection forms, service request logs, tenant reports, tenant satisfaction 

surveys, and the timeliness of corrective actions. 
 

A.  PURPOSE OF THE QASP 

 

 The QASP is intended to accomplish the following: 
 

● Define the roles and responsibilities of participating Government officials. 
 

● Identify the performance objectives based upon the O&M PWS in 

accordance with FAR Part 46.401(a) (1). 
 

●  Identify the performance quality level standards in accordance with FAR 

Part 37.601(a) (2). 
 



● Describe the methods of surveillance for GSA to identify quality levels in 

accordance with FAR Part 46.401(a) (2). 
 

● Establish a method to provide feedback to the Contractor regarding quality 

and timeliness of the service performance, i.e., copies of inspection forms, 

copies of tenant reports, data on tenant satisfaction scores; and any other 

drivers or measures of performance that are required by the CO or designee 
 

● Establish timeframes for communication and performance improvement if 

needed. 
 

● Establish specified procedures for changes to the Contract price when 

services are not performed or do not meet Contract requirements in 

accordance to FAR Part 37.601(a) (3). 
 

● Ensure the Contractor has developed and implemented a QCP establishing 

procedures and responsibilities for controlling the quality of work performed.   
 

B.  ROLES AND RESPONSIBILITIES OF GOVERNMENT OFFICIALS 

 

The following Government officials will participate in assessing the quality of the 

Contractor's performance.  Their roles and responsibilities are described as follows: 
 

1.  [[[Insert names]]] or person(s) designated by the CO in writing will serve as the designee 

or COR and/or COTR. The COR is responsible for monitoring, assessing, recording, and 

reporting on the performance of the Contractor. The CO or their designee shall have the 

primary responsibility for completing forms that will be used to evaluate the Contractor’s 

performance. In addition, the COR or designee shall use the Contractor Performance System 

(CPS) to document the Contractor’s performance. 
 

2. [[[Insert name]]] or person designated as the CO will have overall responsibility for 

overseeing the Contractor's performance.  The CO shall be responsible for monitoring the 

Contractor's performance in the areas of Contract compliance and Contract administration. 

The CO will review the COR or COTR or designee's written inspections and assessments of 

the Contractor’s performance and resolve any discrepancies that may arise between the 

Contractor and COR or their designee. In addition, the CO shall use the Contractor 

Performance System (CPS) to document the Contractor’s performance. 
 
 

C.  TYPES OF WORK TO BE PERFORMED 

 

1. The Contractor’s performance in providing the following operation and maintenance 

services shall be evaluated by the Government: 

  



Section 1 General Contract Requirements 

C.1.0 GENERAL 

C.1.1 Scope of Work 

C.1.2 Personnel 

C.1.3 Quality Control Program 

C.1.4 Quality Assurance 

C.1.5 Physical Security 

C.1.6 Safeguarding Sensitive Data and Information Technology Resources 

C.1.7 Hours of Operation 

C.1.8 Conservation of Utilities 

C.1.9 Use of NCMMS 

C.1.10 Documentation and Records 

C.1.11 Ordinances, Taxes, Permits, and Licenses 

C.1.12 Other Contractors 

C.1.13 Government Forms 

C.1.14 Contractor Maintenance Performance Plans  

SECTION 3 GOVERNMENT-FURNISHED PROPERTY 

C.3.0 General 

C.3.1 Electric Power 

C.3.2 Water Source 

C.3.3 Contractor Office Space and Furnishings 

C.3.4 Storage Space 

C.3.5 Network Equipment and Computer Hardware 

SECTION 4 CONTRACTOR- FURNISHED PROPERTY 
SUPPLIES/MATERIAL/EQUIPMENT 
C.4.0 General 

C.4.1 Specific Requirements 

SECTION 5 OPERATIONS-SPECIFIC REQUIREMENTS 

C.5.0 General 

C.5.1 Tenant Environment 

C.5.2 Building Operating Plan 

C.5.3 Equipment Inventory 

C.5.4 Safety Management 

C.5.5 Environmental Management 

C.5.5.13 Contractor Pandemic Plan 

C.5.6 Energy and Water Efficiency 

C.5.7 Advanced Metering Systems 

C.5.8 Building Automation Systems and IT Controls 

C.5.9 Fire Protection and Life Safety Equipment and Systems 

C.5.10 TOURS 

C.5.11 Repairs 

C.5.12 Work Orders 



C.5.13 Additional Services Indefinite Quantity Provisions 

C.5.14 Building Management and Support Services 

C.5.15 Monthly Progress Report 

C.5.16 Reference Library 

SECTION 6 MAINTENANCE SPECIFIC REQUIREMENTS 

C.6.0 General 

C.6.1 Maintenance Standard 

C.6.2 Boiler Systems 

C.6.3 Air Distribution Equipment 

C.6.4 Chiller Systems 

C.6.5 Cooling Towers 

C.6.6 HVAC Water Management 

C.6.7 Domestic Plumbing Systems 

C.6.8 Lighting Systems 

C.6.9 Electrical Switchgear and Switchboards 

C.6.10 Emergency Power Equipment 

C.6.11 Oil Analysis and Oil Changes 

C.6.12 Vertical Transportation Systems 

C.6.13 Architectural and Structural Systems 

C.6.14 Perimeter Access Control Systems (Security fixtures) 

C.6.15 Child Care Center 

C.6.16 Photo Voltaic Systems and Electrical Vehicle Support Systems 

SECTION 7 ADMINISTRATIVE INSTRUCTIONS 

C.7.0 Initial Inspection 

C.7.1 Existing Deficiency Inspection/Initial Deficiency Report 

C.7.2 Startup Phase/Transition Phase 

C.7.2 Startup Phase (New or Modernized Facility) 

C.7.2 Transition Phase 

C.7.3 Phase-out Transition Period 

C.7.4 Contract Closeout Examination and Withholding of Final Payment 

SECTION 8 PUBLICATIONS AND CITED STANDARDS 
C.8.0 Publications 

 
 

D.  METHODS OF SURVEILLANCE 

 

The method of surveillance is based on the performance criteria of the Contract terms and 

specifications.  Each requirement will describe the tasks to be performed and the standard for 

successful performance.  GSA intends to monitor and evaluate the Contractor's performance 

based on any or all of the following surveillance methods: 
 

1. Periodic Surveillance Inspections:  This method consists of selected surveillance tasks 

by the Government that do not require 100 percent inspection, or are performed on a random 



basis.  The CO or their designee will evaluate the Contractor’s reports, surveys, etc. on a 

weekly, biweekly, monthly, or quarterly basis. 
 

2. Tenant Interviews:  All tenant concerns received through the CO or their designee will 

be documented and evaluated on a planned schedule developed by the CO or designee. This 

method may help the CO or their designee focus on areas that may require further action 

from the CO. 
 

3. Service Request Documentation:  This method of surveillance will provide information 

to the CO or designee, such as identification of the types of service requests received the 

frequencies of service requests, corrective action taken, timeliness of completion, and any 

other pertinent data.  At a minimum, this method shall be performed on a monthly basis. 
 

4. Tenant Satisfaction Surveys:  The Gallup Organization conducts surveys for one-third 

of GSA’s tenants in Government-owned and leased buildings.  These surveys gather 

important data in many areas, including specific categories pertaining to the operation and 

maintenance of GSA's buildings.   The surveys provide the CO or their designee with 

satisfaction scores that can be further evaluated to determine if there are any weaknesses 

within the various programs.  There are various measures that can be taken, such as 

reviewing the survey’s comments, obtaining further feedback from the tenants, or sharing the 

scores with the Contractor to establish a plan of action.  
 

E.  QUALITY ASSURANCE FORMS AND REPORTS 

  

Inspection Form:  The GSA-3423 or similar forms will be used to document and evaluate the 

Contractor's performance.  The COR will evaluate each event in accordance with the 

performance standards and performance requirements stated in the O&M PWS.  All tasks that 

are considered to have unacceptable performance shall be substantiated and documented on the 

GSA-3423 or similar form.  The form will be completed and submitted to the Contractor within 

24 hours.  The Contractor shall return the GSA-3423 or similar form identifying the corrective 

action taken within time allotted by the COR.   
                 
Inspection of Services Clause:  The CO shall fill in applicable commercial or non-commercial 

clause as appropriate, i.e., FAR Part 52.246.4 paragraphs (e) and (f). 
  

F.   ANALYSIS OF SURVEILLANCE RESULTS [[[Optional - Region, choose or 
delete]]] 

  
Monthly CO Report:  At the end of each month the COR will summarize the overall results of 

the Contractor’s performance for the previous month and send to the CO.  If appropriate, the CO 

may investigate the event(s) further to determine if all the facts and circumstances surrounding 

the event(s) are accurate.  The CO may discuss with the Contractor an event or trend that 

indicates unacceptable performance. 
 
 



QASP STANDARDS 

 

Performance-Based Task Services to Be 

Inspected 

Standard for Successful 

Performance 

Quality Assurance 

Surveillance 

Method 

 

Initial 

 Deficiency Inspection/List  

 
 

A thorough and 

systematic 

initial inspection and 

inventory of all 

equipment and 

systems performed 

during the transition 

phase and itemized 

report 

 
 

A complete and accurate 

deficiency list and inventory 

must be completed and 

submitted within the 

prescribed timeframe.  Items 

that cannot be inspected are 

provided with an inspection 

schedule. Pricing for those 

items selected by the COR 

with a price expiration period 

is provided. 

 
 

The Government 

will evaluate 

performance based 

on tenant 

satisfaction, 

surveys, tenant 

interviews, periodic 

inspections, service 

request or other 

required 

documentation. 

 
Startup/ Transition Phase. 

 
The Contractor must 

provide all start up 

services necessary to 

provide seamless 

operation of all 

building systems. 

Adjustment to 

controls, BAS 

 

Submission and review of all 

required building 

documentation without 

failures in providing service to 

our customers.  

 

 

Staffing and ability to 

communicate with CO. 

Contractor must staff 

and provide 

communication 

methods to ensure 

services are adequately 

provided to the tenant. 

 

Staff to the levels of the 

staffing plan. Quality of 

staffing, staffing attendance, 

and methods of 

communication are within the 

requirements of the contract 

and ensure adequate response 

to all Contract requirements. 

Changes to the staffing plan 

approved by the CO or 

designee. 

 

Onsite records. 

 
All records required by 

the Contract must be 

current, accurate and 

available for 

inspection. 

 

Records must be organized, 

up to date, and reflect actual 

conditions and included, when 

required, in NCMMS 

 

 

Quality Control .  The Contractor’s 

QCP shall ensure 

Contract compliance, 

and act to ensure that 

potential problems 

with building services, 

equipment and 

systems are identified, 

documented, and 

resolved prior to 

Demonstrates continuous 

improvement of services 

provided. The QC plan shall 

detail the methods, 

frequencies, documentation, 

and remedies for ensuring that 

work performed is of the 

highest quality.  It shall 

describe procedures for 

correcting problems, data 

 



failure.  The 

Contractor shall create 

and implement data 

collection and analysis 

plans to continually 

monitor and improve 

efficiency in 

operations, resource 

consumption, 

environmental impact 

and tenant satisfaction. 

gathering, improving 

efficiencies, and addressing 

quality assurance 

findings.  The Contractor shall 

further customize the QC plan 

to meet facility specific 

conditions. The QC plan shall 

describe the Contractor’s 

overall approach, methods, 

roles and responsibilities 

relating to Quality Control of 

all areas of contract work, 

operating data collection and 

analysis 

 NCMMS  

 

 

Service request record 

keeping using the 

computerized 

maintenance 

management system 

(NCMMS). 

 

All required records are 

accurate and current and are 

properly populated within the 

NCMMS to document 

historical maintenance efforts, 

operational parameters and 

staff qualifications throughout 

the life of the contract. 

 

 

 Building Operating Plan 

(BOP). 

 

 

 

 

BOP must detail all 

aspects of the 

Contractor’s 

performance of the 

Contract and building 

equipment and system 

information. Energy 

consumption must be 

monitored by the 

Contractor for 

indicators of inefficient 

operation. 

 

BOP must be submitted and 

completely and correctly 

address all required items. 

 

Monthly Progress Reports. Reports of Contractor 

progress and activities 

must be provided 

monthly. 

 

All reports must be complete, 

thorough, accurate and 

submitted on time as required 

by the Contract. 

 

 

Reference library. 

 
Information in the 

form of a reference 

library must be 

provided by the 

Contractor. 

 

All required documents are to 

be available for use, complete 

and up to date. 

 

 

Service Requests. Service requests must 

be received, tracked, 

and responded to in 

accordance with 

Contract requirements. 

 

All routine, emergency, and 

urgent service requests are 

responded to as required by 

the Contract and repairs are 

completed within specified 

timeframes. 

 

 



Energy and Water Efficiency 

Plan 

Reports must contain 

monthly energy usage 

compared to last year 

and recommendations 

on improvement 

Control systems must be 

operated to provide maximum 

efficiency as measured by 

energy consumption per gross 

sq. ft. while providing tenant 

comfort 

 

Tours. 

 
Tours must be 

conducted and 

documented in 

accordance with 

Contract requirements. 

 

All tours must be conducted 

and documented as required 

and will reflect actual 

conditions. Adjustments will 

be made as needed. Logs and 

check sheets must be adequate 

to track operating hours and 

equipment performance 

history. 

 

 

Leak testing. 

 
Refrigerants and 

natural gas leaks must 

be avoided and 

detected as early as 

possible. 

 

Leak testing for refrigerants 

and natural gas must be 

performed and documented in 

accordance with C.5.5.2, 

NFPA 54 and the BOP. 

 

 

 

 

 
Condensate pans 

 

 

 

 

 

 

 

Condensate pans must 

be clear and algae free 

at all times. 

 

On at least a weekly basis, 

tours must include inspection 

and treatment of condensate 

pans with appropriate biocide 

to ensure proper drainage. 

 

 

 
Disruptive or hazardous tool 

use, disruption to utilities, 

lighting and space 

conditioning. 

 

 
Tenants must not be 

unnecessarily 

disrupted during 

repairs or procedures. 

 

 
All disruptive tool use during 

normal working hours must be 

approved by the CO or their 

designee and welding and 

burning must be approved via 

GSA Form 1755. The CO 

must approve in advance any 

work that will disrupt lighting, 

utilities, and space 

conditioning. 

 

 

Plumbing and restroom 

maintenance. 

 

Plumbing and drain 

systems must be 

maintained and in 

good working order. 

 

All drain systems must be 

clear and kept functional at all 

times. 

 

 

Maintenance program. 

 

 

 

Equipment must be 

maintained to the 

minimum standard 

established in the 

Minimally, the Contractor 

must perform preventive 

maintenance in accordance 

with the manufacturer’s 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Water treatment. 

 

Contract and 

developed by the 

Contractor. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The Contractor must 

provide for an 

effective water 

treatment program 

including equipment, 

monitoring, reporting, 

etc. 

 

recommended standards for 

all equipment requiring a 

preventive maintenance 

procedure. The Contractor 

must be required to use the 

specified NFPA Codes and 

Standards in this document to 

perform inspections, testing, 

and preventive maintenance of 

fire protection and life safety 

systems and equipment. In 

addition, the Contractor shall 

be required to follow the 

specific testing and inspection 

frequencies and methods 

specified in such NFPA Codes 

and Standards  

 

 

 

 

The Contractor must perform 

water treatment, monitoring, 

and testing in accordance with 

the Contract requirements. 

 

 

Oil analysis and oil changes. 

 
Oil analysis and oil 

changes must be 

documented. 

 

The Contractor must perform 

initial and periodic oil 

analysis and oil changes in 

accordance with the Contract 

provisions. 

 

 

Lamp and ballast  

replacements. 

 

Quality, energy-

efficient replacement 

lamps and ballasts 

must be used by the 

Contractor. 

 

The Contractor must perform 

lamp and ballast replacements 

in accordance with the 

Contract provisions 

 

Architectural and structural 

systems maintenance. 

 

Interior and exterior 

building architectural 

and structural systems 

must be maintained in 

good repair. 

 

The Contractor must conduct 

inspections, repairs, 

replacements, and touch up 

painting and patching to 

match existing finishes as 

required by Contract 

provisions. 

 

 

Interior signage and 

directories. 

 

 

Signage must be up to 

date and in good 

repair. 

 

Signage must be updated and 

repaired as required. 

 

 



Finishes maintenance. 

 
All finishes must 

appear neat and have 

an esthetically 

appealing appearance. 

 

The Contractor must maintain 

and touch up building finishes 

in a professional manner. 

 

 

Repairs. 

 

 

 

 

 

 

 

 

 

All repairs must be 

performed in a timely 

professional manner, 

using quality parts and 

materials. 

 

 

 

 

The Contractor must perform 

repairs in accordance with the 

provisions of the Contract 

including timeliness of 

response, invoicing, 

thresholds, replacement part 

quality standards, worker 

qualifications and warranty 

provisions. 

 

Safety and environmental 

management. 

 

Scheduling and record 

keeping. 

 

All required safety and 

environmental tests, 

certifications, permits and 

other procedures required in 

this document must be 

scheduled in the NCMMS 

work order system and 

documented in the NCMMS.  

In addition, the Contractor 

must maintain copies of all 

such tests, certifications, 

permits and other required 

records. 

 

 

Safety and environmental 

management. 

 

Refrigerant control 

and certification. 

 

The Contractor must control 

refrigerants and maintain 

records in accordance with 

EPA, GSA, and appropriate 

Air Quality Management 

District standards.  The 

Contractor must take 

immediate action to contain 

refrigerant leaks and must 

report any leaks to the CO or 

designee. 

 

 

Safety and environmental 

management. 

 

AQMD operating 

permits. 

 

The Contractor must be 

familiar with the requirements 

of the Local Air Quality 

Management District 

(AQMD), and shall be 

responsible for obtaining 

operating permits for boilers, 

generators, and other 

emissions-producing 

equipment regulated by the 

district. 

 

 



Safety and environmental 

management. 

 

Fall Protection The Contractor must comply 

with 29 C.F.R. 1910.28 and 

1910.29. The Contractor shall 

develop specific fall 

protection procedures for 

work on roofs, equipment, and 

other areas at elevation.  

 

 
Safety and environmental 

management. 

 

 

 

 

Underground storage 

tanks. 

 

The Contractor is responsible 

for complying with all 

Federal, State, and Local 

requirements for the periodic 

inspection, monitoring, 

permitting, certification and 

maintenance of underground 

storage tanks. 

 

 

Safety and environmental 

management. 

 

Polychlorinated 

biphenyls (PCBs) 

control. 

 

The Contractor must inspect 

all transformers containing 

(PCBs) and maintain records 

of such inspections in 

accordance with State, Local, 

and Environmental Protection 

Agency (EPA) regulations. 

 

 

Safety and environmental 

management. 

 

Hazardous waste. 

 
The Contractor must be 

cognizant of, and comply 

with, all Federal, State, and 

Local laws and regulations 

related to the disposal 

(landfill, sewer discharge, 

etc.) of hazardous waste and 

materials used or removed in 

the performance of the 

Contract or discharged by the 

building, and must comply 

with all such requirements, to 

include record keeping 

requirements. 
 

 

Safety and environmental 

management. 

 

Electrical safety. 

 
The Contractor must comply 

with NFPA 70E when working 

on or around electrical 

equipment or systems.  The 

Contractor must ensure that 

areas restricted to qualified 

personnel are secured and 

properly labeled. 

 

 

 
Safety and environmental 

management. 

 

Lock out/tag out. 

 
The Contractor must develop 

a lockout/tag out program in 

accordance with 29 CFR 

1910.  The program must 

include all anticipated energy 

 



 

 

 

 

 

 

sources, including but not 

limited to electricity, steam, 

pressurized fluids, and 

mechanical energy. 

 

Safety and environmental 

management. 

 

Confined spaces. 

 
The Contractor must identify 

and label all confined spaces 

in accordance with OSHA 

requirements. 
The Contractor must develop 

a confined space entry permit 

system for all permit- required 

confined spaces within 60 

calendar days of 

commencement of the 

Contract. 

 

 

Safety and environmental 

management. 

 

Asbestos management. 

 
The Contractor shall be 

expected to occasionally 

perform Class III and Class IV 

asbestos work as defined in 29 

CFR 1910.26.1101. The 

Contractor must be prepared 

to deal with asbestos on a 

small scale, short duration 

basis to effect emergency 

repairs and to clean up small 

spills.  The Contractor must 

protect building tenants, 

visitors, and employees from 

asbestos exposure. The 

Contractor must comply with 

applicable National Institute 

of Building Sciences (NIBS) 

and OSHA standards. 

 

The contractor shall perform a 

surveillance annually as 

described in PBS 1000.1A 

Asbestos Management Desk 

Guide. The contractor will 

request and be provided with a 

current FMA asbestos 

template for transcribing 

findings. Findings including 

recommendations for testing 

of new suspect ACM will be 

reported and provided to the 

COR. A copy of the report 

will be included in the 

NCMMS work order for the 

surveillance. The surveillance 

will be performed by O&M 

 



personnel trained to perform 

Class III asbestos work. 

 
Safety and environmental 

management 

 

Hazardous 

communications. 

 

The Contractor must make 

material safety data sheets 

(MSDSs) available to their 

employees in accordance with 

29 CFR 1910.1200. 

 

Safety and environmental 

management 
Stationary Engines The Contractor shall comply 

with all applicable Federal, 

state, and local regulatory 

requirements for the 

notification of compliance, 

periodic inspection, 

monitoring, permitting, 

certification, registration, 

maintenance, personnel 

training, recordkeeping, and 

reporting for all regulated 

stationary engines 

 

Safety and environmental 

management 

Contractor Pandemic 

Plan 

The Contractor shall prepare a 

plan to prevent and reduce the 

spread and mitigate the 

potential effects of an 

influenza pandemic on O&M, 

custodial and related services. 

The Contractor’s plan shall 

link their planned actions to 

the periods and phases 

established by the World 

Health Organization for a 

pandemic cycle and to the 

guidance provided by GSA 

and the CDC. 

 

 

Energy and Water Efficiency Energy and Water 

Efficiency 

The Contractor shall operate 

equipment and systems per 

design as efficiently as 

possible without 

compromising service to the 

tenants and shall make full use 

of available analytic tools 

(e.g., BAS, AMS, GSAlink 

data, PNNL E4 reports and 

GSA Rapid Assessment 

results, as applicable) to 

diagnose problems and 

identify operational 

improvements. 

 

Advanced Meters Advanced Meters Contractor shall verify daily 

that each of the advanced 

meter(s) are functioning and 

communicating properly, and 

are accessible via end-user 

 



interface.  Where advanced 

meters are connected through 

the BAS, the Contractor shall 

verify daily proper data 

sharing. The Contractor is 

responsible for correcting 

immediately any onsite 

communication failure to 

mitigate any loss of data. 

BAS and IT Controls BAS and IT Controls Changes to the setpoints or 

schedule that negatively affect 

the energy cost savings must 

be avoided.   The Contractor 

shall notify the CO or 

designee if a sequence of 

operations, equipment or 

schedule is not operating as 

designed or at the highest 

efficiency and resulting in 

unnecessary energy use. The 

Contractor shall perform 

maintenance required to 

ensure that all BAS devices 

function properly and repair 

or replace components that 

fail. 

 

Work Orders Work Orders The Contractor shall enter all 

minimally required data into 

NCMMS, including all Work 

Orders and resultant Work 

Orders. Operate as a central 

point of contact for the 

Government and building 

occupants. The contractor 

shall enter and track all work 

not under this scope in 

NCMMS for proper 

disposition as directed by 

GSA. 

 

 
 

 

 

 

Boiler/pressure vessel 

operation and 

inspection standards. 

 

All tests must be done in 

accordance with ASME Boiler 

and Pressure vessel Code, 

National Board Inspection 

Code (NBIC), EPA Local 

AQMD requirements, ASME 

CSD-1, and NFPA 85. 

 

 

 Backflow prevention 

devices. 

 

Backflow prevention devices 

used on water- based fire 

suppression systems must be 

inspected, tested and 

maintained according to 

NFPA 25. 

 



 

 Potable water systems. 

 
The Contractor must comply 

with the Safe Drinking Water 

Act, PL 99-339, as amended, 

and the EPA Safe Drinking 

Water regulations (40 CFR 

141.43, Sections A and D), 

that address the quantity of 

lead allowable in new 

installations or repairs to 

existing drinking water 

systems and/or plumbing. 

Potable water systems which 

are repaired, modified, 

serviced, or breeched in any 

way must be disinfected and 

flushed prior to returning the 

system to service. 

 

 

 Labeling. 

 
The Contractor must label 

equipment, storage areas and 

workspaces in accordance 

with OSHA standards 

immediately after 

commencement of the 

Contract if such labels are not 

already in place. 

 

 

Water-based fire suppression 

system  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Water-based fire 

suppression system  

 

The Contractor is responsible 

for meeting the inspection, 

maintenance, testing 

frequencies and testing 

methods outlined in NFPA 25.   

 

Water-based fire suppression 

system testing, maintenance 

and repair shall be performed 

during normal business hours 

when it does not interfere with 

building operations. When 

such testing, maintenance or 

repair will interfere with 

building operations; it shall be 

performed after normal 

business hours without 

additional costs to the 

government, unless approved 

otherwise by the CO or 

designee. 

 
The Contractor must provide a 

fire watch in areas left 

unprotected until the water-

based fire suppression system 

 



 

 

 

 

is completely restored to 

service. In no case must any 

water based fire suppression 

system be left in a disabled 

condition without notifying 

the CO or designee. 

 
The Contractor must ensure 

that the sprinkler system is 

maintained and operable at all 

times except while being 

tested or repaired. It is 

essential that the Contractor 

carefully schedule with the 

building manager and CO or 

their designee all non-

emergency shutdowns of the 

sprinkler system and that back 

up protection be provided by 

the Contractor any time the 

sprinkler system is out of 

service for more than 4 hours. 

In addition, regardless of the 

duration of the shutdown, the 

affected portion of the system 

must be tested to ensure that 

the protection has been 

restored. 

. 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

Fire Rated doors and 

assembles. 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

Fire Rated doors and 

assembles. 

 

 
The Contractor must utilize 

qualified personnel meeting 

the applicable requirements in 

Section H15.3, Qualification 

of Technicians. in performing 

any task associated with this 

contract 

 

 

 

 

 

 

The Contractor must perform 

inspections, tests and 

maintenance or repairs in 

accordance with the current 

edition of NFPA 80 and NFPA 

101. 

 

The Contractor is responsible 

for meeting the inspection, 

maintenance, testing 

frequencies, testing methods, 

 



and documentation 

requirements outlined in 

NFPA 80 NFPA 101. 

 
Fire Damper and combination 

fire/smoke dampers 
Fire Damper and 

combination 

fire/smoke dampers. 

 

The Contractor must utilize 

qualified personnel meeting 

the applicable requirements of 

PWS paragraph C.1.2.7, 

Qualification of Technicians. 

The Contractor must perform 

inspections, tests, and 

maintenance or repairs in 

accordance with the current 

edition of NFPA 80 and NFPA 

105.  

 

 

Smoke doors and assemblies. 

 
Smoke doors and 

assemblies. 

 

The Contractor must utilize 

qualified personnel meeting 

the applicable requirements of 

PWS paragraph C.1.2.7, 

Qualification of Technicians. 

The Contractor must perform 

inspections, tests, and 

maintenance or repairs in 

accordance with the current 

edition of NFPA 105. 

 

 

Smoke dampers. 

 
 

 

 

 

Smoke dampers. 

 

 

 

 

 

 

The Contractor must utilize 

qualified personnel meeting 

the applicable requirements of 

PWS paragraph C.1.2.7, 

The Contractor must perform 

inspections, tests and 

maintenance or repairs in 

accordance with the current 

edition of NFPA 105. 

 

Portable fire extinguishers. 

 
Portable fire 

extinguishers. 

 

The Contractor must perform 

inspections, tests, and 

maintenance and repairs in 

accordance with the current 

edition of NFPA 10. 

 

The Contractor must utilize 

qualified personnel meeting 

the applicable requirements in 

Section C.1.2.7. 

 

 

Non-water-based fire 

extinguishing systems. 

 

Non-water-based fire 

extinguishing systems. 

 

The Contractor must perform 

inspections, tests and 

maintenance in accordance 

with the current edition of the 

applicable NFPA standards 

(e.g., NFPA 12, 12A, 17, 17A, 

96, 2001, etc.). 

 



The Contractor must utilize 

qualified personnel meeting 

the applicable requirements in 

Section C.1.2.7 

 
Emergency lighting systems 

and exit signage 
Emergency lighting 

systems and exit 

signage. 

 

The Contractor must perform 

inspections, tests, and 

maintenance or repairs in 

accordance with the current 

edition of NFPA 101 and state 

and local requirements.  

 

 

Lightning Protection Systems Lightning Protection 

Systems 

The Contractor shall develop 

and implement a maintenance 

plan that requires the same 

inspections and maintenance 

as recommended in NFPA 780 

 

Miscellaneous work. 

 
Miscellaneous work. 

 
At a minimum, all costs, 

including labor hours, 

materials shall be recorded 

and delivered by the 

Contractor in the monthly 

report.  

 

    



J.1. Contract Deliverables Reference 

 

DELIVERABLE REFERENCE DELIVERABLE DUE POINT OF CONTACT 

Changes to Staffing Plan 

for CO approval 

C.1.2 As desired by 

Contractor 

CO 

List of key personnel 

and emergency contact 

information, which may 

include subcontractor 

contacts as applicable.  

C.1.2.3 The Contractor must 

develop and submit to 

the CO within ___ days 

[[[INSERT 

TIMEFRAME]]] 

[[[Contract says at 

anytime. See note to 

spec writer]]] of award.  

CO or designee.  

Training Program C.1.2.8 30 Calendar days after 

Contract Start Date 

CO or designee.  

Asbestos Awareness 

training 

C.1.2.8.1 Within 60 Calendar days 

from Contract Start Date 

CO or designee.  

Certification of 

Completing Re-Tuning 

Training 

C.1.2.8.2 All HVAC mechanics, 

HVAC supervisors and 

control technicians 

within 60 days of 

Contract Start Date and 

every 2 years thereafter 

CO or designee. 

Certification of Annual 

NATE, HVAC 

Excellence or UA Star 

training for HVAC 

personnel 16 hours 

minimum. 

C.1.2.8.3 Annually CO or designee. 

Lead awareness training 

and refresher training in 

accordance with 29 CFR 

1910.1025(l)(1)(i). 

certification 

C.1.2.8.5 Training conducted 

within 60 days of 

Contract Start Date. 

Written certification to 

COR within five days of 

training completion 

 

CO or designee 

Quality control plan 

 

C.1.3 Initial plan with 

proposal. Develop and 

submit revision for 

approval within 30 days 

[[[INSERT 

TIMEFRAME]]] after 

the contract start date. 

Thereafter in response to 

deficiencies 

 CO or their designee  

Data Analysis C.1.3.3.1 Report actual vs 

expected results of 

operational changes at 

least annually. 

CO or designee. 

Partnering/ Quality 

Control Meeting 

Minutes 

C.1.3.3.2 Delivered to CO or 

designee no later than 3 

business days after the 

meeting 

CO or designee. 

Loss of Integrity in the 

lock and Keying System 

C.1.5 Immediately to COR CO or designee. 



Improper disclosure of 

CUI information 

C.1.6.2.9 Immediately to CO CO 

NCMMS Initial 

Training 

C.1.9.2, C.1.8.4 Complete training 

within __ days per 

C.1.9.2 and report 

completion within 5 

days per C.1.8.4 

CO or designee. 

Provide contract-

required, and adhoc 

reports to the CO or 

designee as requested. 

C.1.9.2.i and C.1.9.3 As requested, CO or designee 

Significant changes in 

tenant environment 

operating conditions 

C.5.1 Report immediately. If 

ASHRAE conditions 

cannot be met, 

Contractor shall submit 

a deviation request in 

writing 

CO or designee 

Building operating plan.  C.5.2 Develop and submit for 

approval, not later than 

the end of the startup 

phase. 

CO or designee.  

Radon mitigation 

program.  

C.5.2.1 Program must be 

described in the building 

operating plan.  

CO or designee.  

NCMMS 

Complete NCMMS 

audit 

C.5.3.2 Within 30 days of 

contract start  review 

Level 1 Asset Inventory 

Audit Baseline Reports. 

The Contractor shall use 

the Government-

furnished NCMMS, to 

include validate and 

update the equipment 

inventory database 

annually, including all 

data fields specified by 

the CO or designee. 

Complete yearly 

NCMMS audit 

         

CO or designee 

Equipment inventory 

update. 

C.5.3.2 The Contractor must 

update and verify the 

equipment inventory on 

an annual basis. 

CO or designee. 

Equipment condition 

assessment. 

C.5.3.3 On an ongoing basis 

during the performance 

of the Contract as 

requested.  

CO or designee.  

If the Contractor 

encounters equipment 

that is in a condition that 

may endanger life or 

property. 

C.5.4.1 The Contractor shall 

immediately correct or 

mitigate any recognized 

safety or environmental 

hazard.  The Contractor 

shall notify the COR, 

other designated 

CO or designee.  



Government 

representative, or 

appropriate authority if 

applicable 

Workplace safety plan. C.5.4.2.1 A sight specific safety 

and health program must 

be submitted for review 

and approval within 30 

days of Contract Start 

Date.  

CO or designee.  

Powered Platform 

Certifications 

C.5.4.5 Inspected and certified 

annually 

CO or designee.  

Confined space entry 

permit system.  

C.5.4.7 The Contractor must 

develop a confined 

space entry permit 

system for all permit-

required confined spaces 

within 60 calendar days 

of the Contract start.  

CO or designee.  

Hazards and Immanent 

Dangers 

C.5.4.8.1 Reported immediately CO 

Accidents C.5.4.8.2 Immediately Notify and 

provide copies of 

accident reports to CO 

and OSHA 

CO 

Hazardous materials: 

material safety data 

sheets – hazardous 

materials inventory.  

C.5.4.11.2 MSDSs must be made 

available on request. 

The Contractor must 

prepare and submit 

hazardous materials 

inventory as an 

appendix to the building 

operating plan. This 

must be updated and 

resubmitted annually by 

September 30 of each 

year. 

CO or designee.  

Refrigerant control and 

certification log. 

C.5.5.2 Refrigerant control logs 

must be updated and 

inspected as required.  

CO or designee.  

 

Report refrigerant leaks 

above the 10% level or 

leak 125% of full charge 

in one rolling year 

C.5.5.2.4 Immediately CO or designee. Also 

EPA for 125% leaks 

Emissions Reports C.5.5.3 Required by Regulating 

Entity 

CO or designee and 

regulating entity  

AQMD operating 

permits. 

C.5.5.3 Copies made available 

immediately upon 

request.  

CO or designee.  

Polychlorinated 

biphenyl (PCB) control 

and transformer leaks. 

C.5.5.7 Immediate notification. CO or designee.  

If the Contractor must 

disturb materials, he 

C.5.5.8 The Contractor must 

immediately report the 

CO or designee.  



suspects may contain 

ACM.  

condition to the CO or 

designee.  

Asbestos Surveillance C.5.5.8 Contractor shall perform 

surveillance per PBS 

1000.1A Asbestos 

Management Desk 

guide. Report to 

Asbestos Management 

Plan and COR. Copy to 

NCMMS. 

COR 

Asbestos O&M Plan C.5.5.8 Within 90 days of the 

contract start date, the 

Contractor shall develop 

an Asbestos O&M Plan 

as described in PBS 

1000.1A Asbestos 

Management desk 

guide. Insert O&M Plan 

into Asbestos 

Management Plan  

COR 

Backflow prevention 

devices – annual 

inspection certificate.  

C.5.5.10 Annually. CO or designee.  

Waste Reports, 

Environmental 

Compliance, Sustainable 

Purchasing Reports 

C.5.5.12  Monthly Waste/ Recycle 

Report and Annual 

report on BioBased 

Purchases to EPA. Copy 

of Biobased Purchase 

report to COR. Right to 

Know Act as changes 

occur and Fuel related 

Reports annually 

CO or designee. Local 

Fire Department, State 

Agency, EPA 

Energy and Water 

Efficiency Report, 

Proficiency Plan  

C.5.6, C.1.8  

 

Performance Plan due 

within three Monthly 

Report cycles. Energy 

and Water Report 

Monthly 

CO or designee. 

Utility bill to AMS 

meter variance >10% 

C.5.7.4 As they occur CO or designee. GSA 

Regional Energy 

division, Regional 

Advanced Metering 

Lead 

Re-tuning Completed C.5.8.4 In monthly report CO or designee. And 

regional SME 

BAS Deficiencies C.5.8.5 Immediately and 

documented in monthly 

report 

CO or designee.  

Fire protection systems 

on line at all times 

unless approval is given 

during maintenance 

periods.  

C.5.9.1 Advance notification 

and approval per 

occurrence. 

CO or designee.  

Fire alarm system: If the 

Contractor encounters 

equipment that is in a 

C.5.9.1 The Contractor must 

immediately notify the 

CO or their designee of 

CO or designee.  



condition that may 

endanger life or 

property.  

the condition requiring 

immediate action. 

Within 24 hours the 

Contractor must provide 

a written report to the 

COR of the hazardous 

condition and 

recommended corrective 

action.  

The Contractor shall 

ensure compliance with 

NFPA 25 in the 

inspection, testing and 

maintenance and repair 

of water-based fire 

protection systems and 

devices 

C.5.9.1 Documentation of the 

subject inspection, 

maintenance, and testing 

results must be recorded 

on the applicable 

“suggested form,” as 

found in the current 

edition of NFPA 25.  

CO or designee.  

Fire doors and other 

opening protectives: The 

Contractor is 

responsible for meeting 

the inspection, 

maintenance, testing 

frequencies, testing 

methods, and 

documentation 

requirements outlined in 

NFPA 80. 

C.5.9.1 Throughout the year. 

Documentation of the 

subject inspection, 

maintenance, and testing 

results must be recorded 

in accordance with the 

requirements of NFPA 

80.  

CO or designee.  

Fire and combination 

fire/smoke dampers: The 

Contractor is 

responsible for meeting 

the inspection, 

maintenance, testing 

frequencies, testing 

methods, and 

documentation 

requirements outlined in 

NFPA 80.  

C.5.9.1 Throughout the year. 

Documentation of the 

subject inspection, 

maintenance, and testing 

results must be recorded 

in accordance with the 

requirements of NFPA 

80. 

CO or designee. 

 
Smoke doors and other 

opening protectives: The 

Contractor is 

responsible for meeting 

the inspection, 

maintenance, testing 

frequencies, testing 

methods, and 

documentation 

requirements outlined in 

NFPA 105.  

C.5.9.1  
Throughout the year. 

Documentation of the 

subject inspection, 

maintenance, and testing 

results must be recorded 

in accordance with the 

requirements of NFPA 

105. 

 
CO or designee 

Smoke dampers: The 

Contractor is 

responsible for meeting 

the inspection, 

C.5.9.1 Throughout the year. 

Documentation of the 

subject inspection, 

maintenance and testing 

CO or designee.  



maintenance, testing 

frequencies, testing 

methods, and 

documentation 

requirements outlined in 

NFPA 105.  

results must be recorded 

in accordance with the 

requirements of NFPA 

105.  

Portable fire 

extinguishers: The 

Contractor is 

responsible for meeting 

the inspection, 

maintenance, testing 

frequencies, testing 

methods, and 

documentation 

requirements outlined in 

NFPA 10.  

C.5.9.1 Throughout the year. 

Documentation of the 

subject inspection, 

maintenance, and testing 

results must be recorded 

in accordance with the 

requirements of NFPA 

10.  

CO or designee.  

Non-water-based 

extinguishing systems: 

The Contractor is 

responsible for meeting 

the inspection, 

maintenance, testing 

frequencies, testing 

methods, and 

documentation 

requirements outlined in 

the applicable NFPA 

standard. 

C.5.9.1 Throughout the year. 

Documentation of the 

subject inspection, 

maintenance, and testing 

results must be recorded 

in accordance with the 

requirements of the 

applicable NFPA 

standard.  

CO or designee.  

Smoke control systems: 

The Contractor is 

responsible for meeting 

the inspection, 

maintenance, testing 

frequencies, testing 

methods, and 

documentation 

requirements outlined in 

NFPA 92A.  

C.5.9.1 Throughout the year. 

Documentation of the 

subject inspection, 

maintenance, and testing 

results must be recorded 

in accordance with the 

requirements of NFPA 

92A. 

CO or designee.  

Smoke management 

systems: The Contractor 

is responsible for 

meeting the inspection, 

maintenance, testing 

frequencies, testing 

methods, and 

documentation 

requirements outlined in 

NFPA 92B.  

C.5.9.1 Throughout the year. 

Documentation of the 

subject inspection, 

maintenance, and testing 

results must be recorded 

in accordance with the 

requirements of NFPA 

92B. 

CO or designee.  

Emergency and standby 

power systems: The 

Contractor is 

responsible for meeting 

the inspection, 

maintenance, testing 

frequencies, testing 

C.5.9.1 Throughout the year. 

Documentation of the 

subject inspection, 

maintenance, and testing 

results must be recorded 

in accordance with the 

CO or designee.  



methods, and 

documentation 

requirements outlined in 

NFPA 110 and NFPA 

111.  

requirements of NFPA 

110 and NFPA 111.  

Emergency lighting and 

exit signage: The 

Contractor is 

responsible for meeting 

the inspection, 

maintenance, testing 

frequencies, testing 

methods, and 

documentation 

requirements outlined in 

NFPA 101.  

C.5.9.1 Throughout the year. 

Documentation of the 

subject inspection, 

maintenance, and testing 

results must be recorded 

in accordance with the 

requirements of NFPA 

101.  

CO or designee.  

Fire alarm system: The 

Contractor is 

responsible for meeting 

the inspection, 

maintenance, testing 

frequencies and testing 

methods outlined in 

NFPA 72.  

C.5.9.2 Throughout the year. 

Documentation of the 

subject inspection, 

maintenance and testing 

results must be recorded 

on the applicable 

Inspection and Testing 

Form from NFPA 72.  

CO or designee.  

The Contractor will 

report unwanted fire 

alarms to the CO or 

designee 

C.5.9.2 At the close of each 

business day 

CO or designee. 

When impairments to 

the systems occur or 

designee when 

impairments are 

identified during 

inspection, testing or 

maintenance activities,  

C.5.9.2 the Contractor shall 

inform the GSA Facility 

Manager and the CO or 

designee immediately 

CO or designee. 

Problems or conditions 

that shall potentially 

affect the efficient 

operation of the 

building, create a 

negative impact on the 

tenant, [[[Note to 
Spec writer: 
Include this 
Phrase if contract 
has ESPC/UESC 
otherwise delete: 
or jeopardize 
ESPC/UESC 
savings 

C.5.10.6 Immediately CO or designee.  

Repairs using 

subcontractors. 

C.5.11.1 Must provide 

justification for 

subcontract need in 

advance.  

CO or designee.  



Reimbursable repairs 

completion date.  

C.5.11.2.2 Mutually agreed upon 

by the CO or their 

designee and the 

Contractor.  

CO or designee.  

Warranties not honored 

by manufacturer.  

C.5.11.3 Contractor must 

immediately notify CO 

or their designee if an 

installer or manufacturer 

fails to comply with the 

terms of a warranty.  

CO or designee.  

Generate reports using 

the NCMMS for the CO 

or designee 

C.5.12.2.1. f. As directed CO or designee.  

Emergency service 

request and callback 

repair plan report. 

C.5.12.2.2 Written accounting of 

any emergency callback 

the morning of the next 

business day. 

CO or designee.  

Scheduling and 

recordkeeping of 

permits, personnel 

safety, control of 

hazardous substances, 

certifications, and 

records  

C.5.12.3 and C.1.9 Furnish copies as 

requested. 

CO or designee.  

Routine service request - 

response extension 

request. 

C.5.12.2.4 Contractor must 

immediately notify with 

a written extension 

request.  

CO or designee.  

Additional Work request 

Proposal 

C.5.13.2 Within two working 

days of work request 

CO or designee 

Cost documentation C.50.13.7 NLT 30 days from 

completion of work. 

 

Building management 

support services. 

C.5.14.2 Miscellaneous Hours 

and parts in monthly 

report. Assist as 

requested. 

CO or designee. 

Review of design 

documents. 

C.5.14.3 

 

Review as requested.  CO or designee.  

The Contractor shall 

provide input or propose 

ideas that can improve 

the operations 

C.5.14.3.1 During Design 

Document review 

CO or designee.  

Monthly progress 

reports. 

C.5.15 On a monthly basis, not 

later than the [[[Insert 

Number]]] working 

day of the subsequent 

month. 

CO or designee.  

 

Update NCMMS with 

approved Preventative 

Maintenance Plan job 

plans. 

C.6.0 Within ___ days 

[[[INSERT 

TIMEFRAME]]] after 

contract start date.  

CO or designee 

Combustion Flue Gas 

Analysis with Mfr‘s 

design ratings before 

C.6.2.4 Before and within 7 

days after adjustments 

related to flue gas 

analysis 

 



and within 7 days after 

any adjustments 

Pans that are not level or 

that leak shall be 

reported to the CO or 

designee. 

C.6.3.5 When found CO or designee 

The Contractor shall 

notify the CO or 

designee at least two 

business days prior to 

the removal of the end 

plates of chiller shell 

and tube heat 

exchangers 

C.6.4.4 The Contractor shall 

notify the CO or 

designee at least two 

business days prior to 

the removal of the end 

plates 

CO or designee.  

Contractor shall provide 

the CO or designee with 

two copies of the written 

report within 14 

business days of the test 

C.6.4.4 Within 14 business days 

of the test completion. 

CO or designee.  

GSA requires the 

Contractor to advise the 

CO immediately if it 

(Cooling Tower) is not 

operating properly or is 

offline for any reason 

C.6.5.5 advise the CO 

immediately 

CO 

Initial water treatment 

report. 

C.6.6.6 

 

Within 30 days of the 

contract start date. And 

as soon as results are 

known.  

CO or designee.  

Development of water 

treatment plan 

C.6.6.2 Within 60 days of 

Contract start date. 

CO or designee. 

Monthly water treatment 

testing or makeup water 

chemical tracking. 

C.6.6.5 Monthly within the 

monthly progress report. 

CO or designee. 

All other water 

treatment analysis 

reports performed to 

analyze or mitigate non-

conforming issues  

C.6.6.6 Shall be brought to the 

attention of the CO or 

designee immediately. 

CO or designee. 

Chemical free water 

treatment systems shall 

be analyzed, and a 

report submitted 

monthly with findings 

C.6.6.7 Findings reported in 

monthly report 

 

submit for approval a 

plan to safely maintain 

the storm water storage 

and drainage capabilities 

and the aesthetics of 

green roofs to ASTM 

E2777, ASTM E2400 

and industry standards 

C.6.7.1.1 90 days of Contract 

Start date 

CO or designee. 



The Contractor must 

immediately report to 

the CO or designee 

obvious problems or 

conditions that shall 

potentially affect the 

efficient operation of the 

building or create a 

negative impact on the 

tenant because of tenant 

improvement. 

 

C.6.8.2 The Contractor must 

immediately report to 

the CO or designee 

CO or designee.  

Lamps and ballasts 

containing mercury 

record.  

C.6.8.3 Document monthly all 

disposal of mercury-

containing lamps within 

the monthly progress 

report including 

manifests/ bills of lading 

CO or designee.  

The Contractor shall 

submit a schedule and 

shut down plan at least 

two months in advance 

to the CO or designee 

for approval. 

C.6.9 Two months before 

work 

CO or designee 

When the fuel level 

drops to 70 percent, the 

Contractor shall notify 

the CO or designee of 

the need for refueling 

and the cost associated 

and receive approval 

from the CO or designee 

prior to refilling the 

tank.  The Contractor 

shall provide fuel up to 

[[[insert average 

annual fuel cost]]] 

per Contract year 

C.6.10.2 Immediately CO or designee 

The Contractor shall 

report the status of the 

emergency generator 

and automatic transfer 

switch in the monthly 

report 

C.6.10.5 In the monthly report  

    

If the Contractor must 

disturb materials, he 

suspects may contain 

lead-based paint.  

C.6.13.3 The Contractor must 

immediately report the 

condition to the CO or 

designee.  

CO or designee.  

If equipment or support 

areas are identified or 

suspected of failure, the 

anchorage and its points 

C.6.13.8 Immediately… reported 

to the CO or designee. 

Copies of Inspection 

CO or designee.  



of support shall be 

immediately tagged “out 

of service” Copies of the 

inspection reports shall 

be provided to the CO or 

designee. 

Reports provided when 

available.  

The contractor shall 

develop a written 

inspection plan that 

includes any necessary 

fall protection 

requirements.  

C.6.16.4 within 90 days of 

contract award 

CO’s Designee 

Startup/Transition phase 

including staffing plan 

Complete CMMS 

training 

C.7 Within ___ days 

[[[INSERT 

TIMEFRAME]]] of the 

startup phase. 

CO or designee. 

Existing deficiency 

inspection/initial 

deficiency list   

C.7.1 Report due not later than 

___ days [[[INSERT 

TIMEFRAME]]] after 

award of the Contract.  

CO or designee. 

This inspection plan will 

be provided to the COR 

for approval within 90 

days on contract award 

C.7.1   

Phase out transition.  C.7.2 On the last performance 

day of the Contract, 

Contractor must turn 

over keys and 

identification badges or 

cards. 

CO or designee.  

The Contractor shall 

submit a report 

describing the work 

accomplished that was 

actually completed.  

C.7.2.1 At the end of each week 

during the startup phase 
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